SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER : 143 CONTRACT ID : R -26052-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
12 202-02245 TREE, 150 mm, REMOVE 1.000 EACH
13 202-02250 TREE, 250 mm, REMOVE 1.000 EACH
14 202-02255 TREE, 460 mm, REMOVE 3.000 EACH
15 202-02260 TREE, 760 mm, REMOVE 1.000 EACH
16 202-02265 TREE, 1220 mm, REMOVE 4.000 EACH
17 202-02278 CURB, CONCRETE, REMOVE 801.000 m

18 202-02928 CATCH BASIN, REMOVE 1.000 EACH
19 202-52710 SIDEWALK, CONCRETE, REMOVE 1,104.000 m2
20 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 13.000 EACH
21 202-91385 INLET, REMOVE 5.000 EACH
22 202-93047 MANHOLE, REMOVE 7.000 EACH
23 202-96133 PIPE, REMOVE 60.000 m

24 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
25 203-02000 EXCAVATION, COMMON 7,675.000 m3
26 205-03371 SEDIMENT REMOVE 29.000 m3
27 205-06933 TEMPORARY DITCH INLET PROTECTION 9.000 EACH
28 205-06937 TEMPORARY SILT FENCE 803.000 m

29 206-51220 EXCAVATION, WET 5,742.000 m3
30 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,592.000 m2
31 211-07454 STRUCTURE BACKFILL 4,874.000 m3
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 602.000 Mg
33 302-07455 DENSE GRADED SUBBASE 47.000 m3
34 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 155.000 Mg
35 306-08034 MILLING, ASPHALT, 38 mm 9,501.000 m2
36 306-08043 MILLING, TRANSITION 1,347.000 m2
37 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,129.000 Mg
38 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,541.000 Mg
39 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,145.000 Mg
40 402-07453 HMA FOR TEMPORARY PAVEMENT 134.000 Mg
41 406-05520 ASPHALT FOR TACK COAT 11.000 Mg
42 604-06070 SIDEWALK, CONCRETE 1,552.000 m2
43 604-07900 CURB RAMP, CONCRETE, F 41.000 m2
44 604-07902 CURB RAMP, CONCRETE, H 11.000 m2
45 605-06120 CURB, CONCRETE 36.000 m
46 605-06140 CURB AND GUTTER, CONCRETE 906.000 m
47 605-92578 CURB WALK, CONCRETE 25.000 m2
48 610-07486 HMA FOR APPROACHES, TYPE A 77.000 Mg
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CALL ORDER : 143 CONTRACT ID : R -26052-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 610-07487 HMA FOR APPROACHES, TYPE B 445.000 Mg
50 610-07712 PCCP FOR APPROACHES, 150 mm 1,492.000 m2
51 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
52 615-06490 RIGHT OF WAY MARKER 47.000 EACH
53 615-06500 MONUMENT, A 3.000 EACH
54 615-06505 MONUMENT, B 2.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
56 616-02320 GEOTEXTILES 140.000 m2
57 616-06405 RIPRAP, REVETMENT 62.000 Mg
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
59 621-02770 EROSION CONTROL BLANKET 4,626.000 m2
60 621-06545 FERTILIZER 0.600 Mg
61 621-06557 SEED MIXTURE, T 191.000 kg
62 621-06565 MULCHING MATERIAL 5.300 Mg
63 621-06567 WATER 209.000 kL
64 621-06575 SODDING, NURSERY 11,571.000 m2
65 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 900 mm OR 5.000 EACH
66 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 5.000 EACH
67 715-01471 PIPE END SECTION, PRECAST CONCRETE, 375 mm 1.000 EACH
68 715-01765 PIPE END SECTION, PRECAST CONCRETE, 300 mm 1.000 EACH
69 715-04632 PIPE END SECTION, PRECAST CONCRETE, 900 mm 1.000 EACH
70 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4.300 m
71 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 287.000 m
72 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 53.400 m
73 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 170.400 m
74 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 32.200 m
75 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 97.200 m
76 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 171.900 m
77 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 261.200 m
78 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 307.700 m
79 715-05422 PIPE, SLOTTED DRAIN, 300 mm 64.000 m
80 715-05920 PIPE END SECTION, PRECAST CONCRETE, 750 mm 1.000 EACH
81 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 96.000 Mg
82 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 303.000 Mg
83 715-96389 PIPE END SECTION, PRECAST CONCRETE, 600 mm 1.000 EACH
84 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
85 720-45030 INLET, E7 2.000 EACH
86 720-45235 CATCH BASIN, E7 1.000 EACH
87 720-45250 CATCH BASIN, K10 1.000 EACH
88 720-45410 MANHOLE, C4 9.000 EACH
89 720-90984 MANHOLE, C2 1.000 EACH
90 720-95422 MANHOLE, J4 16.000 EACH
91 720-98174 INLET, B15 13.000 EACH
92 720-98555 INLET, C15 4.000 EACH
93 720-99416 CATCH BASIN, B15 1.000 EACH
94 720-99417 CATCH BASIN, C15 14.000 EACH
95 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 19.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,744.000 m
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CALL ORDER : 143 CONTRACT ID : R -26052-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 6,284.000 m
98 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 94 .000 m
99 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
100 801-06710 FLASHING ARROW SIGN 163.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07119 BARRICADE, 111-B 155.000 m
103 801-94295 SIGNAL HEAD, RELOCATE 6.000 EACH
104 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 90.100 m
105 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
106 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 13.000 m2
107 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 7.600 m2
108 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.100 m2
109 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
110 805-01842 HANDHOLE, SIGNAL 6.000 EACH
111 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
112 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
113 805-02595 CONTROLLER, RESET TIMING 2.000 EACH
114 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
115 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 250.000 m
116 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
117 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
118 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
119 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
120 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
121 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
122 805-78420 DISCONNECT HANGER 4.000 EACH
123 805-78467 SIGNAL CABLE, 3C 8GA. 6.000 m
124 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,267.000 m
125 805-78485 SIGNAL CABLE, 5C 14GA. 380.000 m
126 805-78490 SIGNAL CABLE, 7C 14GA. 435.000 m
127 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 476.000 m
128 805-78746 PREFORMED LOOP DETECTORS 93.000 m
129 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
130 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 402.000 m
131 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
132 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
133 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
134 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 214.000 m
135 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 433.000 m
136 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 51.000 m
137 808-06716 LINE, REMOVE 41.000 m
138 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 524.000 m
139 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 221.000 m
140 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 67.000 m
141 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 202.000 m
142 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 13.000 EACH
143 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH

144 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 72.000 EACH
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CALL ORDER : 143 CONTRACT ID : R -26052-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

145 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 72.000 EACH
146 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,000.000 m



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 150 CONTRACT ID : R -27379-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
9 202-60821 SURFACE MILLING, BITUMINOUS 10,943.000 m2
10 202-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
11 202-93995 SIGNAL POLE FOUNDATION, REMOVE 4.000 EACH
12 203-02000 EXCAVATION, COMMON 843.000 m3
13 203-02070 BORROW 1,103.000 m3
14 205-06933 TEMPORARY DITCH INLET PROTECTION 10.000 EACH
15 205-06936 TEMPORARY SEDIMENT TRAP 24.000 Mg
16 205-06937 TEMPORARY SILT FENCE 784.300 m
17 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,740.000 m2
18 211-07454 STRUCTURE BACKFILL 301.000 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 700.000 Mg
20 304-07489 HMA PATCHING, TYPE A 130.000 Mg
21 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,087.000 Mg
22 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,228.000 Mg
23 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 812.000 Mg
24 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 295.000 Mg
25 406-05520 ASPHALT FOR TACK COAT 9.500 Mg
26 604-06070 SIDEWALK, CONCRETE 464.000 m2
27 604-07900 CURB RAMP, CONCRETE, F 18.000 m2
28 604-07902 CURB RAMP, CONCRETE, H 5.300 m2
29 605-06120 CURB, CONCRETE 10.000 m
30 605-06140 CURB AND GUTTER, CONCRETE 930.200 m
31 610-07486 HMA FOR APPROACHES, TYPE A 291.000 Mg
32 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 1,565.000 m2
33 616-02320 GEOTEXTILES 30.000 m2
34 616-06405 RIPRAP, REVETMENT 18.800 Mg
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06574 SODDING 700.000 m2
37 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,147.000 m
38 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 17.200 m
39 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 167.500 m
40 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 71.000 m
41 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 121.000 m
42 715-05336 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59 m2 216.000 m
43 715-06398 CONCRETE ANCHOR, MIN. AREA 0.59 m2 2.000 EACH
44 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
45 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
46 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 115.000 m
47 718-52610 AGGREGATE FOR UNDERDRAINS 207.000 m3

48 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,918.000 m2
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CALL ORDER : 150 CONTRACT ID : R -27379-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN

49 720-02442 PIPE, PLUG EXISTING 1.000 EACH
50 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
51 720-44296 CAP INLET 2.000 EACH
52 720-45030 INLET, E7 2.000 EACH
53 720-45035 INLET, F7 1.000 EACH
54 720-45075 INLET, R13 3.000 EACH
55 720-45410 MANHOLE, C4 4.000 EACH
56 720-91050 MANHOLE, K7, MODIFIED 5.000 EACH
57 720-94612 MANHOLE, K4 1.000 EACH
58 720-98174 INLET, B15 10.000 EACH
59 720-98555 INLET, C15 6.000 EACH
60 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,489.000 m
61 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 23.000 EACH
62 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 83.000 m
63 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 29.500 m
66 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 112.400 m
67 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 28.200 m
68 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 33.900 m2
69 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
70 805-01842 HANDHOLE, SIGNAL 10.000 EACH
71 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 470.000 m
72 805-02150 PEDESTRIAN SIGNAL HEAD, 460 mm 2.000 EACH
73 805-02373 INTERCONNECT CABLE, FIBER OPTIC 250.000 m
74 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 1,083.000 m
75 805-03529 SIGNAL CABLE, 13C 14GA. 36.000 m
76 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
77 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 1.000 EACH
78 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
79 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
80 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
81 805-78467 SIGNAL CABLE, 3C 8GA. 2.000 m
82 805-78480 SIGNAL CABLE, 3C 14GA. 109.000 m
83 805-78485 SIGNAL CABLE, 5C 14CGA. 150.000 m
84 805-78490 SIGNAL CABLE, 7C 14GA. 222.000 m
85 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,059.000 m
86 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
87 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 750.000 m
88 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
89 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
90 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 57.000 m
91 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,443.000 m
92 808-06716 LINE, REMOVE 800.000 m
93 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 30.000 m
94 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,562.000 m
95 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 71.000 m
96 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 51.000 m
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CALL ORDER : 150 CONTRACT ID : R -27379-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN

97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
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CALL ORDER - 165 CONTRACT ID : R -28127-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, RAILROAD DEPOT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 203-02000 EXCAVATION, COMMON 910.000 CYS

6 205-07802 EROSION CONTROL 4.000 MOS

7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 666.000 TON

8 303-90933 STONE, RIVERSIDE, 1 IN. TO 3 IN. 240.000 SYS

9 402-07433 HMA SURFACE, TYPE B 135.000 TON

10 402-07438 HMA INTERMEDIATE, TYPE B 372.000 TON

11 604-90256 SIDEWALK, CONCRETE, 6 IN. 23.000 SYS

12 604-91531 SIDEWALK, CONCRETE, 4 IN. 160.000 SYS

13 605-06120 CURB, CONCRETE 300.000 LFT

14 615-06496 PARKING BARRIER 12.000 EACH
15 621-06560 MULCHED SEEDING, U 4,840.000 SYS

16 621-06570 TOP SOIL 1,250.000 CYS

17 621-98038 MULCH, HARDWOOD SHREDDED BARK 12.000 CYS

18 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 9.000 EACH
19 707-99085 FLAG POLE 1.000 EACH
20 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
21 711-98751 BUILDING, MECHANICAL LUMP LUMP
22 715-01902 WATER SERVICE LINE, 2 IN. 150.000 LFT

23 715-05408 PIPE, SANITARY SEWER, 8 IN. 255.000 LFT

24 715-41045 PIPE, REINFORCED CONCRETE, 12 IN. 50.000 LFT

25 720-45030 INLET, E7 1.000 EACH
26 720-45410 MANHOLE, C4 1.000 EACH
27 729-51875 CONCRETE, A, PATCHING 605.000 SFT

28 732-01913 CLEANOUT, PVC, 4 IN. 1.000 EACH
29 732-05075 CONNECT 1.000 EACH
30 732-91742 FIRE HYDRANT 1.000 EACH
31 802-03896 BOLLARD 5.000 EACH
32 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 14.000 LFT

33 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 3.000 SFT

34 807-03694 BUILDING ELECTRICAL LUMP LUMP

35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 518.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -28747-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 13.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 11,660.000 m2
9 202-02255 TREE, 460 mm, REMOVE 7.000 EACH
10 202-02260 TREE, 760 mm, REMOVE 5.000 EACH
11 202-02271 HEADWALL, REMOVE 14.000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 222.000 m
13 202-02771 CONCRETE APRON, REMOVE 7.000 EACH
14 202-02928 CATCH BASIN, REMOVE 4.000 EACH
15 202-05545 REGULATED MATERIALS, DISPOSE, C 66.000 m3
16 202-05550 REGULATED MATERIALS, REMOVE, C 66.000 m3
17 202-05555 REGULATED MATERIALS, TRANSPORT, C 66.000 m3
18 202-08429 REGULATED MATERIALS, DISPOSE, B 23,000.000 L
19 202-08430 REGULATED MATERIALS, REMOVE, B 23,000.000 L
20 202-08431 REGULATED MATERIALS, TRANSPORT, B 23,000.000 L
21 202-52710 SIDEWALK, CONCRETE, REMOVE 455.000 m2
22 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
23 202-91385 INLET, REMOVE 4.000 EACH
24 202-91840 FENCE, CHAIN LINK, REMOVE 31.000 m
25 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 10.000 EACH
26 202-93047 MANHOLE, REMOVE 2.000 EACH
27 202-96133 PIPE, REMOVE 697.000 m
28 202-98488 PIPE END SECTION, REMOVE 5.000 EACH
29 202-99626 FOUNDATION FOR SIGNING, REMOVE 6.000 EACH
30 203-02000 EXCAVATION, COMMON 6,880.000 m3
31 205-03371 SEDIMENT REMOVE 200.000 m3
32 205-06932 TEMPORARY CHECK DAM, STRAW BALES 242.000 m
33 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
34 205-06936 TEMPORARY SEDIMENT TRAP 308.000 Mg
35 205-06937 TEMPORARY SILT FENCE 648.000 m
36 207-08268 SUBGRADE TREATMENT, TYPE 1V 2,545.000 m2
37 210-05831 MONITORING SYSTEM 4.000 EACH
38 211-07454 STRUCTURE BACKFILL 12,075.000 m3
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,041.000 Mg
40 306-08043 MILLING, TRANSITION 327.000 m2
41 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,522.000 Mg
42 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,224.000 Mg
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,704.000 Mg
44 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,259.000 Mg
45 402-07453 HMA FOR TEMPORARY PAVEMENT 3,637.000 Mg
46 406-05521 ASPHALT FOR TACK COAT 62,361.000 m2
47 603-01159 FENCE, CHAIN LINK, 1067 mm 31.000 m

48 604-07900 CURB RAMP, CONCRETE, F 30.000 m2
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CALL ORDER : 180 CONTRACT ID : R -28747-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

49 604-07901 CURB RAMP, CONCRETE, G 60.000 m2
50 604-91531 SIDEWALK, CONCRETE, 100 mm 1,554.000 m2
51 605-06140 CURB AND GUTTER, CONCRETE 1,428.000 m
52 610-05330 PCCP FOR APPROACHES 2,502.000 m2
53 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
54 615-06505 MONUMENT, B 4.000 EACH
55 616-02320 GEOTEXTILES 60.000 m2
56 616-06405 RIPRAP, REVETMENT 37.000 Mg
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
58 621-06545 FERTILIZER 0.580 Mg
59 621-06557 SEED MIXTURE, T 41.000 kg
60 621-06560 MULCHED SEEDING, U 3,900.000 m2
61 621-06565 MULCHING MATERIAL 1.380 Mg
62 621-06570 TOP SOIL 443.000 m3
63 621-06575 SODDING, NURSERY 4,360.000 m2
64 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,927.000 m
65 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 662.000 m
66 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 316.000 m
67 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 113.000 m
68 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 97.000 m
69 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 116.000 m
70 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 265.000 m
71 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 125.000 m
72 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 157.000 m
73 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 83.000 m
74 715-26735 GRATED BOX END SECTION, Il, 4:1, 1200 mm 1.000 EACH
75 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
76 718-52610 AGGREGATE FOR UNDERDRAINS 315.000 m3
77 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,455.000 m2
78 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
79 720-45025 INLET, D6 5.000 EACH
80 720-45205 CATCH BASIN, A2 1.000 EACH
81 720-45230 CATCH BASIN, D6 3.000 EACH
82 720-45235 CATCH BASIN, E7 7.000 EACH
83 720-45410 MANHOLE, C4 15.000 EACH
84 720-45415 MANHOLE, D4 8.000 EACH
85 720-93501 MANHOLE, L4 2.000 EACH
86 720-98555 INLET, C15 25.000 EACH
87 720-99416 CATCH BASIN, B15 18.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 36.000 EACH
89 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
90 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,000.000 m
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,000.000 m
92 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 86.000 m
93 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP

96 801-07119 BARRICADE, 111-B 150.000 m
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CALL ORDER : 180 CONTRACT ID : R -28747-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

97 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 11.000 EACH
98 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND 2.03 mm THICKNESS 1.900 m2
99 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 6.700 m2
100 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 6.400 m2
101 802-76055 SIGN POST, A 90.000 m
102 802-76065 SIGN POST, B 22.000 m
103 802-90623 SIGN BRACKET FOR STREET NAME 8.000 EACH
104 802-93494 POST, ROUND, GALVANIZED 36.000 m
105 802-97812 STREET NAME IDENTIFICATION SIGN 8.000 EACH
106 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
107 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 8.000 EACH
108 805-01842 HANDHOLE, SIGNAL 7.000 EACH
109 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 170.000 m
110 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
111 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 8.000 EACH
112 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
113 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
114 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
115 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
116 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
117 805-78420 DISCONNECT HANGER 4.000 EACH
118 805-78467 SIGNAL CABLE, 3C 8GA. 25.000 m
119 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,267.000 m
120 805-78480 SIGNAL CABLE, 3C 14GA. 250.000 m
121 805-78485 SIGNAL CABLE, 5C 14GA. 112.000 m
122 805-78490 SIGNAL CABLE, 7C 14GA. 513.000 m
123 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 400.000 m
124 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
125 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 414.000 m
126 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
127 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
128 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
129 805-97042 SIGNAL POLE, WOOD, 5, 10.7 m 1.000 EACH
130 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 808.000 m
131 808-06716 LINE, REMOVE 100.000 m
132 808-75065 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, SCHOOL 2.000 EACH
133 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 657.000 m
134 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,020.000 m
135 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 71.000 m
136 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 182.000 m
137 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 34.000 EACH

138 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 32.000 EACH
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CALL ORDER : 215 CONTRACT ID : R -28944-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07039 FIELD OFFICE, B 22.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 110.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 673.000 m2
13 202-02241 GUARDRAIL, REMOVE 2,270.000 m
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 39.000 m2
17 203-02000 EXCAVATION, COMMON 4,525.000 m3
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 393.000 m
19 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
20 206-51220 EXCAVATION, WET 4,653.000 m3
21 206-51225 EXCAVATION, DRY 3,071.000 m3
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 497.000 m3
23 206-51235 COFFERDAM LUMP LUMP
24 207-08263 SUBGRADE TREATMENT, TYPE IA 11,450.000 m2
25 211-06467 AGGREGATE FOR END BENT BACKFILL 59.000 m3
26 211-07454 STRUCTURE BACKFILL 5.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,285.000 Mg
28 302-07455 DENSE GRADED SUBBASE 156.000 m3
29 306-08033 MILLING, ASPHALT, 25 mm 10,131.000 m2
30 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 1,354.000 Mg
31 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 1,248.000 Mg
32 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 3,766.000 Mg
33 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,125.000 Mg
34 402-07434 HMA SURFACE, TYPE C 513.000 Mg
35 402-07439 HMA INTERMEDIATE, TYPE C 855.000 Mg
36 402-07442 HVA BASE, TYPE C 4,161.000 Mg
37 402-07452 HMA WEDGE AND LEVEL, TYPE C 1,031.000 Mg
38 405-05517 ASPHALT FOR PRIME COAT 29.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 13.000 Mg
40 503-05310 TERMINAL JOINT 108.000 m
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
42 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,751.000 m
44 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 432.000 m
45 602-06729 BARRIER DELINEATOR 204.000 EACH
46 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,830.000 m
47 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 375 mm 754.800 m2

48 615-06510 MONUMENT, C 5.000 EACH
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CALL ORDER : 215 CONTRACT ID : R -28944-B
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 616-02320 GEOTEXTILES 2,426.000 m2
50 616-06405 RIPRAP, REVETMENT 1,710.000 Mg
51 616-06451 RIPRAP, UNIFORM 316.000 Mg
52 616-51366 SLOPEWALL, CONCRETE, 125 mm 34.000 m2
53 616-51367 SLOPEWALL, CONCRETE, 100 mm 670.000 m2
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
55 621-06545 FERTILIZER 1.000 Mg
56 621-06553 SEED MIXTURE, R 262.000 kg
57 621-06565 MULCHING MATERIAL 6.000 Mg
58 621-06574 SODDING 3,804.000 m2
59 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 5.31 mm, 356 mm 9,183.000 m
60 702-51005 CONCRETE, A, SUBSTRUCTURE 2,888.000 m3
61 702-51015 CONCRETE, B, FOOTINGS 940.400 m3
62 702-51046 CONCRETE, FOUNDATION SEAL 65.000 m3
63 702-51100 DRAIN PIPE, CAST IRON, 150 mm 3,778.000 kg
64 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 7,316.400 kg
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,876.000 EACH
66 703-51032 REINFORCING STEEL, EPOXY COATED 1,094,460.000 kg
67 704-51002 CONCRETE, C, SUPERSTRUCTURE 4,348.400 m3
68 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 16.000 EACH
69 706-51020 CONCRETE, C, RAILING 871.200 m3
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 711-01786 STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE 926.000 EACH
73 711-09138 STRUCTURAL STEEL DRILLING, 13 mm, DIA. HOLE 1,472.000 EACH
74 711-51038 STRUCTURAL STEEL LUMP LUMP
75 711-51038 STRUCTURAL STEEL LUMP LUMP
76 711-51075 ANCHOR PLATE, AP 2 48.000 EACH
77 711-51867 STRUCTURAL STEEL CUTTING 1,303,500.000 mm2
78 711-51879 SUPPORTING GIRDERS LUMP LUMP
79 711-95290 FIELD WELDING 407.000 m
80 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
81 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
82 711-96479 BOLT, REMOVE 3,268.000 EACH
83 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,373.000 m
84 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 93.000 m
85 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
86 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
87 718-52610 AGGREGATE FOR UNDERDRAINS 311.000 m3
88 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,021.000 m2
89 724-51925 STRUCTURAL EXPANSION JOINT, SS 27.000 m
90 724-51927 EXPANSION JOINT, M 84.000 m
91 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 94 .000 EACH
92 726-92406 BEARING ASSEMBLY, ELASTOMERIC 96.000 EACH
93 726-96576 BEARING ASSEMBLY, FIXED 58.000 EACH
94 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 180.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,812.500 m
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SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 11,860.500 m
98 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 28.000 EACH
100 801-06710 FLASHING ARROW SIGN 540.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, 111-A 22.000 m
103 801-07119 BARRICADE, 111-B 24.000 m
104 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 1,325.500 m
105 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 814.500 m
106 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
107 802-96097 SHEAR CONNECTOR 54,930.000 EACH
108 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 1,507.500 m
109 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 1,507.500 m
110 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm 452.500 m
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,808.500 m
112 808-06716 LINE, REMOVE 7,552.000 m
113 808-74811 LINE, EPOXY, BROKEN, WHITE, 125 mm 377.000 m
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,808.500 m
115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 140.000 EACH
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SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 11.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 22.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
12 202-02240 PAVEMENT REMOVAL 2,756.000 m2
13 202-02273 CENTER CURB, CONCRETE, REMOVE 42.000 m2
14 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 346.000 m

15 202-52710 SIDEWALK, CONCRETE, REMOVE 837.000 m2
16 202-91385 INLET, REMOVE 8.000 EACH
17 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 80.000 m

18 202-96133 PIPE, REMOVE 87.000 m

19 203-02000 EXCAVATION, COMMON 2,266.000 m3
20 205-06937 TEMPORARY SILT FENCE 212.000 m

21 207-08268 SUBGRADE TREATMENT, TYPE IV 4,682.000 m2
22 210-05815 LIGHTING 1.000 EACH
23 211-07454 STRUCTURE BACKFILL 160.000 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 67.000 Mg
25 306-08034 MILLING, ASPHALT, 38 mm 1,077.000 m2
26 306-08037 MILLING, ASPHALT, 75 mm 52.000 m2
27 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 478.000 Mg
28 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 619.000 Mg
29 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,468.000 Mg
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 569.000 Mg
31 406-05520 ASPHALT FOR TACK COAT 4.800 Mg
32 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 1.000 EACH
33 602-06729 BARRIER DELINEATOR 14.000 EACH
34 602-08605 CONCRETE BARRIER, 840 mm 77.000 m
35 604-07896 CURB RAMP, CONCRETE, B 40.000 m2
36 604-07902 CURB RAMP, CONCRETE, H 5.300 m2
37 604-91531 SIDEWALK, CONCRETE, 100 mm 500.000 m2
38 605-06140 CURB AND GUTTER, CONCRETE 450.000 m
39 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 87.000 m
40 610-08446 PCCP FOR APPROACHES, 150 mm 187.000 m2
41 621-06567 WATER 3.600 kL
42 621-06575 SODDING, NURSERY 200.000 m2
43 702-44240 CONCRETE, A, STRUCTURES 1.500 m3
44 709-51821 SURFACE SEAL LUMP LUMP
45 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 336.000 m
46 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 28.000 m
47 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 140.000 m
48 718-52610 AGGREGATE FOR UNDERDRAINS 76.000 m3
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CALL ORDER 220 CONTRACT ID : R -28986-B
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 718-99153 GEOTEXTILES FOR UNDERDRAIN 306.000 m2
50 720-44000 CASTING, ADJUST TO GRADE 20.000 EACH
51 720-45045 INLET, J10 3.000 EACH
52 720-98174 INLET, B15 4.000 EACH
53 720-98555 INLET, C15 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,312.000 m
56 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
57 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 22.000 m
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
61 801-06710 FLASHING ARROW SIGN 720.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, I111-A 108.000 m
64 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
65 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 43.000 m
66 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 25.000 EACH
67 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 5.825 m2
68 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 10.800 m2
69 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
70 805-01842 HANDHOLE, SIGNAL 13.000 EACH
71 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
72 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
73 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
74 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
75 805-02595 CONTROLLER, RESET TIMING 2.000 EACH
76 805-04973 CONDUIT 61.000 m
77 805-06101 FOUNDATION 4.000 EACH
78 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,510.000 m
79 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 1.000 EACH
80 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
81 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
82 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
83 805-78420 DISCONNECT HANGER 4.000 EACH
84 805-78467 SIGNAL CABLE, 3C 8GA. 25.000 m
85 805-78485 SIGNAL CABLE, 5C 14GA. 335.000 m
86 805-78490 SIGNAL CABLE, 7C 14GA. 572.000 m
87 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,175.000 m
88 805-78746 PREFORMED LOOP DETECTORS 627.000 m
89 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
90 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
91 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 4,708.000 m
92 805-86900 JUNCTION BOX 19.000 EACH
93 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 16.000 EACH
94 807-02191 HANDHOLE, LIGHTING 7.000 EACH
95 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 18.000 EACH

96 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
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CALL ORDER 220 CONTRACT ID : R -28986-B
LETTING DATE :

SECTION NO. 0001 Category Number 0001

97 807-03051 LIGHT CABLE, 1C 10GA. 1,890.000 m
98 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 830.000 m
99 807-83480 LIGHT POLE, 9.1 m E.M.H., 1.5 m MAST ARM, ANCHOR, BASE 4.000 EACH
100 807-83596 LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 15.000 EACH
101 807-83606 LIGHT POLE, 10.4 m E.M.H., 4.6 m MAST ARM, ANCHOR BASE 3.000 EACH
102 807-83744 LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST ARM, ANCHOR BASE 20.000 EACH
103 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 22.000 EACH
104 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 20.000 EACH
105 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 4.000 EACH
106 807-86910 CONNECTOR KIT, UNFUSED 42.000 EACH
107 807-86915 CONNECTOR KIT, FUSED 42.000 EACH
108 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 121.000 EACH
109 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
110 807-86930 INSULATION LINK, NONWATERPROOFED 149.000 EACH
111 807-86935 INSULATING LINK, WATERPROOFED 36.000 EACH
112 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 42.000 EACH
113 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 371.000 m
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 295.000 m
115 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 106.000 m
116 808-06716 LINE, REMOVE 625.000 m
117 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,385.000 m
118 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 68.000 m
119 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 8.000 m
120 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 44 .000 m
121 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 195.000 m
122 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH

123 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER : 360 CONTRACT ID : 1B-29153-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 40.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,457.000 SYS
13 202-02241 GUARDRAIL, REMOVE 3,435.000 LFT
14 202-02271 HEADWALL, REMOVE 4.000 EACH
15 202-02277 GUTTER, LIP, REMOVE 4,360.000 LFT
16 202-02278 CURB, CONCRETE, REMOVE 355.000 LFT
17 202-02279 CURB AND GUTTER, REMOVE 253.000 LFT
18 202-02637 PIPE, ABANDON AND GROUT FILL 35.000 LFT
19 202-04089 SIGN, SHEET, REMOVE 10.000 EACH
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-51368 SLOPEWALL, REMOVE 616.000 SYS
22 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 1.000 EACH
23 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 4.000 EACH
24 202-82065 SIGN CIRCUITRY, BOX TRUSS, REMOVE 1.000 EACH
25 202-91385 INLET, REMOVE 20.000 EACH
26 202-91840 FENCE, CHAIN LINK, REMOVE 588.000 LFT
27 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 736.000 LFT
28 202-96133 PIPE, REMOVE 134.000 LFT
29 202-96133 PIPE, REMOVE 440.000 LFT
30 202-96133 PIPE, REMOVE 98.000 LFT
31 203-02000 EXCAVATION, COMMON 29,531.000 CYS
32 203-02235 BREAKING PAVEMENT 2,332.000 SYS
33 205-03371 SEDIMENT, REMOVE 11.700 CYS
34 205-06930 SPLASHPAD, RIPRAP 2.000 TON
35 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 46.100 TON
36 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
37 205-06937 TEMPORARY SILT FENCE 3,135.000 LFT
38 206-51225 EXCAVATION, DRY 592.000 CYS
39 206-93520 TEMPORARY SHEET PILING 3,400.000 SFT
40 207-08268 SUBGRADE TREATMENT, TYPE 1V 13,092.000 SYS
41 211-02050 B BORROW 8,679.000 CYS
42 211-07454 STRUCTURE BACKFILL 19,428.000 CYS
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 507.000 TON
44 302-07455 DENSE GRADED SUBBASE 61.000 CYS
45 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 357.000 TON
46 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 754.000 TON
47 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 601.000 TON
48 401-07395 QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm 594.000 TON
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SECTION NO. 0001 BRIDGE REPLACEMENT

49 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,258.000 TON
50 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,865.000 TON
51 406-05520 ASPHALT FOR TACK COAT 6.900 TON
52 601-03667 RAILING, ORNAMENTAL 320.500 LFT
53 601-06243 IMPACT ATTENUATOR, R2, W2, TL-2 8.000 EACH
54 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 131.000 LFT
55 602-04333 CONCRETE BARRIER, 46 IN. 24.000 LFT
56 603-01159 FENCE, CHAIN LINK, 42 IN. 542.000 LFT
57 604-07902 CURB RAMP, CONCRETE, H 207.000 SYS
58 604-07903 CURB RAMP, CONCRETE, K 31.000 SYS
59 604-91531 SIDEWALK, CONCRETE, 4 IN. 464 .500 SYS
60 605-05523 CURB, HMA 17.000 LFT
61 605-06100 CURB, INTEGRAL, C, CONCRETE 164.000 LFT
62 605-06120 CURB, CONCRETE 50.000 LFT
63 605-06121 CURB, CONCRETE, B 59.000 LFT
64 605-06125 CURB, CONCRETE, MODIFIED 77.000 LFT
65 605-06125 CURB, CONCRETE, MODIFIED 81.000 LFT
66 605-06150 CURB AND GUTTER, C, CONCRETE 5,058.000 LFT
67 605-95933 CURB PAINTING, YELLOW 85.000 LFT
68 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 328.000 SYS
69 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 164.000 SYS
70 610-07486 HMA FOR APPROACHES, TYPE A 278.000 TON
71 610-07487 HMA FOR APPROACHES, TYPE B 31.000 TON
72 615-06490 RIGHT OF WAY MARKER 31.000 EACH
73 615-06505 MONUMENT, B 8.000 EACH
74 616-02320 GEOTEXTILES 294.000 SYS
75 616-05688 RIPRAP, CLASS 1 13.000 TON
76 616-06405 RIPRAP, REVETMENT 369.000 TON
77 616-51367 SLOPEWALL, CONCRETE, 4 IN. 48.600 SYS
78 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
79 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 8,278.000 SYS
80 621-02770 EROSION CONTROL BLANKET 194.000 SYS
81 621-06560 MULCHED SEEDING, U 3,860.000 SYS
82 621-06567 WATER 18.000 KGAL
83 621-06574 SODDING 344.000 SYS
84 621-06575 SODDING, NURSERY 4,074.000 SYS
85 701-02936 PILE, STEEL H, HP 14 X 89 2,712.000 LFT
86 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
87 701-06012 TEST PILE, RESTRIKE 2.000 EACH
88 701-06027 TEST PILE 2.000 EACH
89 701-91792 PILE TIP, STEEL H 44 .000 EACH
90 702-51005 CONCRETE, A, SUBSTRUCTURE 405.500 CYS
91 702-51015 CONCRETE, B, FOOTINGS 203.000 CYS
92 702-51864 FIELD DRILLED HOLE 36.000 EACH
93 703-51030 REINFORCING STEEL 23,093.000 LBS
94 703-51032 REINFORCING STEEL, EPOXY COATED 478,648.000 LBS
95 704-05892 CONCRETE, QC/QA, SUPERSTRUCTURE 309.800 CYS
96 704-08088 QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED 318.000 CYS
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97 704-51002 CONCRETE, C, SUPERSTRUCTURE 156.000 CYS
98 706-04683 RAILING 5,462.400 LFT
99 706-08502 REINFORCED CONCRETE MOMENT SLAB, 15 IN. 3,541.000 SYS
100 706-94947 RAILING, CONCRETE, C, MODIFIED 877.500 CYS
101 707-09101 PRECAST 12.000 EACH
102 707-09102 STRUCTURAL MEMBERS, CONCRETE U-BEAM, 48 IN. 1,824.000 LFT
103 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
104 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
105 709-51821 SURFACE SEAL LUMP LUMP
106 709-96826 CONCRETE SURFACE COATING LUMP LUMP
107 709-96826 CONCRETE SURFACE COATING LUMP LUMP
108 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 113.000 LFT
109 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,162.000 LFT
110 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 437.000 LFT
111 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 82.000 LFT
112 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 98.000 LFT
113 715-07626 CONCRETE ANCHOR, 66 IN. 2.000 EACH
114 715-08316 PIPE EXTENSION, CIRCULAR, 27 IN. 4.000 LFT
115 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
116 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
117 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
118 720-44296 CAP INLET 2.000 EACH
119 720-45045 INLET, J10 13.000 EACH
120 720-45240 CATCH BASIN, J10 5.000 EACH
121 720-45251 CATCH BASIN, K10, MODIFIED 4.000 EACH
122 720-45340 CATCH BASIN, J10, MODIFIED 5.000 EACH
123 720-90455 MANHOLE, B2 1.000 EACH
124 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
125 723-06660 WINGWALL 56.800 SYS
126 723-08381 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 84 IN. 107.000 LFT
127 728-98377 MASONRY COATING LUMP LUMP
128 731-93945 FACE PANELS, CONCRETE 49,762.000 SFT
129 731-93946 WALL ERECTION 49,762.000 SFT
130 731-93947 LEVELING PAD, CONCRETE 4,904.000 LFT
131 732-07653 COARSE AGGREGATE, NO. 8 1,053.000 TON
132 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
133 801-06202 TEMPORARY PANEL SIGN SUPPORTS 112.500 LFT
134 801-06640 CONSTRUCTION SIGN, A 103.000 EACH
135 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
136 801-06710 FLASHING ARROW SIGN 40.000 DAY
137 801-06775 MAINTAINING TRAFFIC LUMP LUMP
138 801-07119 BARRICADE, 111-B 200.000 LFT
139 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,025.000 LFT
140 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 835.000 LFT
141 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
142 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
143 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 43.900 LFT

144 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.500 SFT
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145 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 972.000 LFT
146 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 972.000 LFT
147 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,687.000 LFT
148 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,748.000 LFT
149 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH

150 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
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CALL ORDER : 470 CONTRACT ID : M -29346-B
LETTING DATE :

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02277 GUTTER, LIP, REMOVE 12.000 LFT

7 205-06937 TEMPORARY SILT FENCE 5,300.000 LFT

8 211-07454 STRUCTURE BACKFILL 14.000 CYS

9 605-04510 LIP GUTTER 12.000 LFT

10 616-02320 GEOTEXTILES 180.000 SYS

11 616-06451 RIPRAP, UNIFORM 150.000 TON

12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06545 FERTILIZER 1.800 TON

14 621-06553 SEED MIXTURE, R 765.000 LBS

15 621-06565 MULCHING MATERIAL 9.000 TON

16 621-06574 SODDING 1,760.000 SYS

17 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 410.000 LFT

18 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 6.000 TON

19 715-46000 PIPE END SECTION, 12 IN. 10.000 EACH
20 720-45085 INLET, T14 2.000 EACH
21 725-06865 PIPE LINER, THERMOPLASTIC, 12 IN. 270.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 10.000 EACH

23 801-06775 MAINTAINING TRAFFIC LUMP LUMP






